LAKE COUNTY

FLORIDA
OFFICE OF PROCUREMENT SERVICES PHONE: (352) 343-9839
315 WEST MAIN STREET, SUITE 441 FAX:  (352) 343-9473
PO BOX 7800
TAVARES FL 32778-7800 www.lakegovernment.com

ADDENDUM NO. 1
Date: February 25, 2015
Invitation to Bid (ITB) 15-0209

PROVIDE AND INSTALL A MODULAR STRUCTURE TO SERVE AS FIRE
STATION 90/104

It is the vendor’s responsibility to ensure their receipt of all addenda, and to clearly acknowledge
all addenda within their initial bid response. Acknowledgement may be confirmed either by
inclusion of a signed copy of this addendum with the initial bid response, or by completion and
return of the addendum acknowledgement section of the solicitation. Failure to acknowledge
each addendum may prevent the bid from being considered for award.

This addendum DOES NOT change the date for receipt of bids or proposals.
The purpose of this addendum is to provide confirming information, and answers to various
vendor questions, resulting from the non-mandatory pre-bid conference held February 23, 2015.
The current due date remains in effect unless specifically changed via formal addenda. A
copy of the attendee list for the pre-bid conference has been posted to the County website for the
above-cited Invitation to Bid.
The pre-bid conference commenced with the following matters being reviewed and confirmed:
1. Responses are due March 11, 2015 at 3:00 PM.
2. Award will be made to the lowest priced, responsive, and responsible bidder.
3. It was confirmed that the pre-bid conference was non-mandatory in nature.
4. 1t was confirmed that bonding is required (5% bid bond required as well).

5. The completion intervals stated the ITB.

6. ITB sections 1.13 regarding delivery and content of bid responses.
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7. ITB provision regarding alternate product

8. Vendors are to pay taxes on items they purchase for inclusion in the final project.

9. Operation of the County’s reciprocal preference.

10. Liquidated damages to be applied per Facilities terms and conditions attached to ITB.

11. The add/alternate prices were discussed. It was stated that the temporary road requirement
stated in the work scope would be changed to an additional alternate pricing item instead of a
base bid requirement (see revised pricing table attached hereto). It was also stated that
inclusion of pricing for the current three add/alternate pricing items was optional for vendor
completion.

12. That the primary site work effort would be completed by a third party vendor in conjunction
with the road and paving construction effort shown on the site plan included with the ITB, but
the preparation for the site where the building will sit to include provision and placement of fill
dirt, all footings for the building, all termite treatments, all mud slabs, and the stem wall shown
on the building drawings are to be installed by the building contractor.

The following questions were expressed during and after the meeting. County responses
immediately follow each question:

Question 1: There were several questions requested additional detail on the degree of utility
infrastructure required from the building contractor.

Answer 1: The building contractor is to provide utility infrastructure stubbed out through the
stem wall a minimum of 4 feet, either connected to the new lines installed by a third party, or
capped for connection by others if the third party infrastructure is not available at the time the
building is erected.

Question 2: There were several questions addressing the expressed need for a modular building
versus the potential to provide for a site-built structure.

Answer 2: The County stated no specific preference in this regard, opining that the modular
building provided the best option give pricing and construction time frames. The County stated
it would consider inclusion of alternate bidding structure in this regard (see attached revised
pricing table).

Question 3: What are the specifications for the vanity tops.
Answer 3: As currently stated, they are to match kitchen counters a specified in the ITB.

Question 4: There were several questions regarding the time frame allowed for provision and
installation of the building.

Answer 4: This was addressed by confirming that the time frames allowed for all effort were as
illustrated on the time line document attached to the ITB, and that these time frames were based
on a performance period commencing with notice-to-proceed rather than a specified start date.
Factors impacting on such notice were confirmed as sand skink presence or status of third-party
efforts. Several examples based on assumed conditions (sand skinks present or not) were
provided by the County.
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Question 5: Will the canopy be constructed first? If so, it could get in the way of building
installation effort.

Answer 5: The County stated that any concerns in this regard that arise based on actual work
effort could be rectified by proactive coordination at that time.

Question 6: Can air handlers be placed in the attic space?
Answer 6: No, alternate locations within the floor plan may be proposed.

Question 7: Will a second ramp be required?
Answer 7: No

Question 8: Estimated value?
Answer 8: The formal estimate for the effort under this ITB is $350,601.

Acknowledgement of Addendum:

Firm Name: Date:

Signature: Title:

Typed/Printed Name: _
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ITB 15-0209 PRICE ENTRY SECTION REVISED BY ADDENDUM 1

1. BASE BID: Lump sum bid for total cost to provide and install a modular* building as indicated in the
specifications and drawings: $

*Note: A site-built structure may be considered by the County. Vendor hereby confirms that it has bid,
and will provide, a modular building or a site-built building (check one, and provide
conceptual drawing if the vendor is bidding a site-built structure.).

2. ADD/ALTERNATE PRICING

a. Lump sum additional price to provide/install metal framing for all structural framing
members in lieu of the wood framing currently specified: $

b. Lump sum deduct price for to provide/install PBR metal roofing in lieu of standing seam
metal roofing: $

c. Lump sum deduct price for provision/installation of steel powder coated hand/guardrails in
lieu of aluminum: $

d. Installation and removal of any temporary roadway needed to install modular building if
such effort is required by the County: $

NOTE: The completion time frame for this project shall be as noted in the time frame
information provided at Attachment 4 to this solicitation. Liquidated damages will apply if the
work is not completed at the end of the month designated for completion of work. Note that
there is a specific time frame for completion of work associated with the existence of sand skinks
at the work site, and another completion time frame associated with no skink population at the
work site. Both of the time frames provide for a six month period to construct and place the
modular building. The County will be responsible for all identification and resolution efforts
associated with the sand skink issue.

Bid ___is is not based on use of any alternate items (see paragraph 1.21 of this ITB).

Bidder’s Florida License Number:

By Signing this Bid the Bidder Attests and Certifies that:

o |t satisfies all legal requirements (as an entity) to do business with the County.

e The undersigned vendor acknowledges that award of a contract may be contingent upon a determination
by the County that the vendor has the capacity and capability to successfully perform the contract.

e The bidder hereby certifies that it understands all requirements of this solicitation, and that the undersigned
individual is duly authorized to execute this bid document and any contract(s) and/or other transactions required
by award of this solicitation.

Certification Regarding Acceptance of County Electronic Payable Process Vendor will accept payment
through the County’s VISA- based electronic payment system: [ ] Yes [] No

Purchasing Agreements with Other Government Agencies

This section is optional and will not affect contract award. If Lake County awarded you the proposed contract,
would you sell under the same terms and conditions, for the same price, to other governmental agencies in the State
of Florida? Each governmental agency desiring to accept to utilize this contract shall be responsible for its own
purchases and shall be liable only for materials or services ordered and received by it. [ ] Yes [] No (Check one)
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